201 - GENERAL WORK PROVISIONS

Unless specifically stipulated otherwise in the Contract Documents, the requirements of
this section shall be applicable to all of the Contractor's work under the contract.

The Contractor shall perform the work on the project as an independent contractor.
Under no circumstances will the Contractor be deemed an employee or representative of
the Village.

The Contractor shall furnish all materials not specifically listed as being furnished by the
Village, and all labor, equipment, materials, supervision, tools, supplies, and incidentals
required to complete the project.

The Contractor shall consider the specifications and drawings to be complementary.
Those items that are necessary to complete the work, which are shown on the drawings
but not specifically covered in the specifications, or which are covered in the
specifications but not shown on the drawings, shall be furnished by the Contractor as
though detailed and described in both.

The specifications and drawings may not be complete in every detail. The Contractor
shall comply with their manifest intent and general purpose, taken as a whole, and shall
not avail himself of any errors or omissions therein to the detriment of the work or the
Owner. Should any conflict, error, omission or discrepancy appear in the drawings and
specifications, instructions of Owner or Engineer, or in work performed by others, the
Contractor shall notify the Engineer at once, and the Engineer will issue a written
clarification which is to be followed by the Contractor. If the Contractor proceeds with any
of the work in question prior to receiving such clarifications, all necessary corrections
shall be at the Contractor's expense.

The Contractor shall not subcontract any portion of the work, or perform any extra work,
without prior written approval by the Engineer.

The Contractor shall comply with all of the governmental rules and regulations applicable
to work associated with the project.

The Contractor shall provide a competent construction supervisor for the project. Said
supervisor shall be on the job site at all times directly supervising construction. Any
instructions, notices, or correspondence given to said supervisor by the Engineer shall be
considered as having been given to the Contractor.

After the work has been awarded to the Contractor, the Engineer shall furnish the
Contractor, with reasonable promptness, as many reproductions of the Plans and
Specifications as the Contractor determines to be reasonably necessary to properly
perform the work.
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202 - PRECONSTRUCTION CONFERENCE

Before work commences on the project, the Engineer will schedule and hold a
Preconstruction Conference. The Contractor's construction supervisor and the foremen
for any and all subcontractors shall attend this meeting. Representatives of the Gas,
Electric, and Telephone Utilities, Cable TV, Village Water Utility, Village Sewer Utility,
Department of Public Works, Fire and Police Departments, and others deemed
necessary will also be invited to attend.

A schedule of construction activities shall be discussed at this meeting and shall be
agreed upon by all involved. The Contractor shall not hold the Village responsible for any
added expenses due to alteration of the Contractor's proposed schedules to meet the
needs of the Village or the utilities.

If the Engineer deems it necessary, there will also be a preconstruction conference with
each subcontractor at least two working days prior to the start of work by the
subcontractor.

Normally included in the agenda items for the Preconstruction Meeting are the following
subjects:

Project schedule proposed by Contractor.

Traffic control plans of Contractor.

Haul routes proposed by Contractor.

Disposal sites proposed by Contractor.

Erosion control plans of Contractor.

Inspection and Testing.

Staking.

Measurement of quantities/Pay estimate procedures.
Specifications.

10. Material Certificates.

11. Insurance Certificates for Contractor and all subcontractors.
12. Other pertinent subjects.

13. Utility Coordination.

©CoONOO~WN =
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203.1

203.2

203.3

203.3.1

203.3.2

203 - PROJECT STAKING

Reference Points

The Owner shall provide engineering surveys to the Contractor to establish reference
points for construction, which in the Engineer's judgment are necessary to enable the
Contractor to proceed with the work. Such reference points will include elevations and
locations. The Contractor shall be responsible for laying out the work, shall protect
and preserve the established reference points, and shall not alter the reference points
without the prior written approval of the Engineer.

Staking and Restaking

The Contractor shall report to the Engineer whenever any reference point is lost or
destroyed or requires relocation because of necessary changes in grades or locations,
and the Contractor shall be responsible for accurately replacing or relocating such
reference points by professionally qualified personnel.

Upon completion of the staking of any segment of the project by the Engineer, the
Contractor shall assume full responsibility for protecting all stakes and offsetting any
additional stakes or grades which he may desire. The actual cost of any restaking or
staking by the Engineer which is required due to the neglect of the Contractor shall be
deducted from any monies due or which may become due to the Contractor.

The Contractor shall give notice to the Engineer at least two working days prior to any
staking or restaking needed on the project or any segment thereof.

When offset stakes are set, the offset from the line shall be as requested by the
Contractor, or recommended by the Engineer at the preconstruction conference,
unless field conditions do not permit it.

Staking Standards

The following staking standards outline the number and location of stakes that the
Engineer will set for various types of work unless otherwise requested by the
Contractor and agreed to by the Engineer during the Preconstruction Conference.
Other staking requests by the Contractor shall be made in writing to the Engineer prior
to commencement of the project.

All reference points and stakes shall be clearly labeled and shall form a stable point
above the ground surface which can be readily used by the Contractor and the
Inspector. Prior to the start of construction of any improvement, the Engineer will
provide cut sheets to the Contractor and Inspector.

Rough Earthwork for Roadways

The Engineer will provide one (1) set of offset slope intercept grade stakes at fifty (50)
foot intervals on each side of the roadway and one (1) set of grade stakes on
centerline (or other locations requested by the Contractor) at fifty (50) foot intervals.
The Engineer will also provide stakes to mark the points of curvature and points of
tangency for horizontal and vertical curves.

Sanitary and Storm Sewer
The Engineer will provide stakes using the following methods:

1. For contractors using lasers, the Engineer will provide, for each sewer line, one
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203.3.3

203.3.4

203.3.5

203.3.6

stake at the center of the manhole, one offset stake at each manhole, and one
offset stake located twenty-five (25) feet and fifty (50) feet from each manhole and
at every one hundred (100) feet thereafter.

2. For contractors not using lasers, the Engineer will provide, for each sewer line,
one stake at the center of the manhole, one offset stake at each manhole, and one
offset stake at twenty-five (25) foot intervals between manholes.

3. For catch basins and/or inlets, the Engineer will provide three stakes for alignment
with one stake also serving as a grade stake. The alignment stakes shall be offset
parallel to and referenced to the curb. The alignment stakes shall reference the
back of the curb (BOC). The grade stake will be labeled with the differences in
elevation between the top of the grade stake and;

1. the top of the grate at the face of the curb,

2. the invert of the connecting pipe(s), and

3. the top surface of the bottom slab of the catch basin
box.

All grade elevations and depths shall be referenced to points on the vertical line
formed by intersection of the vertical plane of the face of the curb and the vertical
plane through the transverse centerline of the catch basin.

4. For sanitary sewer laterals, the Engineer will provide a stake or lath indicating the
location of each lateral at the edge of the street right-of-way or property line and
an offset stake indicating the offset distance to the end of the lateral and the
amount of cut to the invert elevation of the lateral.

Water Distribution System
The Engineer will provide stakes using the following methods.

1. For water mains the Engineer will provide one set of offset grade stakes at all
horizontal and vertical break points, at all fittings, and at fifty (50) foot intervals. In
addition, the Engineer will provide a set of offset stakes for all hydrants and
valves.

2. For water service laterals the Engineer will provide a stake indicating the location
of the curb stop shutoff valve at the edge of the right-of-way or property line. In
order to provide at least six (6) feet of cover over the water lateral, the Engineer
will also indicate on the location stake the elevation of the curb stop shutoff valve.

Grading of Subgrade for Roadway

The Engineer will provide one (1) set of stakes for grading elevations on the centerline
of the roadway and one (1) set at the outside edges of the subgrade. The stakes will
be set at twenty five (25) foot intervals if a grader will not be used and at fifty (50) foot
intervals if a grader will be used to grade the subgrade.

Gravel Base for Roadways with Rural Cross Sections (Without Curb and Gutter)

The Engineer will provide one (1) set of stakes for grading elevations on the centerline
of the roadway and at the outside edges of the gravel base. The stakes will be set at
fifty (50) foot intervals.

Curb and Gutter
The Engineer will provide offset grade stakes at 25 foot intervals on vertical curves
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203.3.7

203.3.8

203.4

and horizontal curves and at the centerline of each catch basin or inlet. Intermediate
points between the stakes shall be adjusted by the Contractor to form a smooth line for
grade and alignment. All straight sections of alignment and grade (horizontal and
vertical tangent sections) will be staked at fifty (50) foot intervals. The Engineer shall
also stake the radius points for all curves having a radius of thirty (30) feet or less.
When it is not possible to set the radius point, an offset stake shall be set for the
midpoint of the curve.

Gravel Base for Roadways with Urban Cross Sections (with Curb and Gutter)
The Engineer will provide one (1) set of stakes for grading elevations on the centerline
of the roadway at fifty (50) foot intervals.

Sidewalk

The Engineer will provide no stakes for sidewalk. Grade and alignment shall be set by
the Contractor from the curb as indicated on the plans and details, unless otherwise
specified by the Engineer.

Project Staking for Private Development

Staking for private developments will be performed by a registered professional Land
Surveyor, retained by the Village. The cost of the survey work shall be invoiced to the
developer and payable by the developer on a 30 day basis.
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204.1

204.2

204 - LAND SURVEY MONUMENTS

U.S. Public Land Survey Monuments

Land survey monuments which are part of the U.S. Public Land Survey such as
Section Corners, Quarter Section Corners, Centers of Sections, Meander Corners,
and Witness Corners which are in danger of being disturbed or destroyed by work
done under these specifications shall be perpetuated in accordance with Section 59.74
of the Wisconsin Statutes. Anyone failing to follow these procedures is subject to
penalties set forth in said statute.

Other Land Survey Monuments

Land survey monuments such as property corners, point of curvature monuments,
meander corners or any other monument in danger of being disturbed or destroyed by
work done under these specifications shall be referenced prior to being disturbed or
destroyed and reset after completion of said work by a licensed Land Surveyor at the
Contractor's expense. Anyone failing to follow these procedures is subject to penalties
set forth in Section 236.32 of the Wisconsin Statutes.
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205.1

205.2

205 - MATERIALS

General

The Contractor shall furnish all items necessary to complete the work that are not
specifically named as being furnished by the Village. All materials furnished by the
Contractor shall be new, sound, and free of defects, and of the size and quality
indicated in the Contract Documents.

All materials shall be stored in such a manner as to preserve their quality.

Temporary bracing and shoring, installation aids, scaffolding, testing materials, and
equipment shall be furnished by the Contractor and be in safe, serviceable, and
adequate condition.

All materials furnished by the Contractor shall be subject to inspection and testing by
the Engineer at the mill, shop, and job site. However, inspection at the mill or shop will
not relieve the Contractor of the responsibility of furnishing satisfactory materials.
When materials and workmanship do not conform to the specification requirements,
the Engineer reserves the right to reject any material or workmanship, or both, at any
time before final acceptance of the work. The Engineer will make a good faith effort to
inspect the materials prior to their incorporation into the work.

No deviations from the specifications or the drawings will be made without written
approval from the Engineer.

The Contractor may substitute materials of a quality equal to or greater than that
specified in the Contract Documents, only upon written approval by the Engineer.
Substitution of materials will be considered to be for the convenience of the
Contractor. The Village reserves the right to request a contract deduct for the material
substitutions. Substituted materials shall be of equal strength or greater than the
specified material. When substituted materials have a different unit weight, length,
area, or volume from the specified materials, the substituted materials shall not be
considered as increasing the total quantity for payment.

Village-Furnished Materials

Unless otherwise specified in the Contract Documents, the Contractor shall furnish all
materials for the work.

If the Village is to provide some of the materials for the project, then such materials will
be stored at a storage facility operated by the Village or will be transported by the
Village to the project site, as specified in the Contract Documents. If the Village-
furnished materials are stored, the Contractor shall be responsible for furnishing all
labor, equipment, and supplies, at no cost to the Village, needed to transport the
materials from the storage facility to the project site, including loading and unloading.
If the Village transports the Village-furnished materials to the project site, the
Contractor shall be responsible for furnishing all labor, equipment, and supplies, at no
cost to the Village, needed to unload the materials. The Contractor shall then store,
protect from loss or damage, keep segregated, maintain, identify, and use in an
economical manner all Village- furnished materials.
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205.3

205.4

When the Contractor commences to load the Village-furnished materials onto his
vehicles at the storage site, the Contractor shall then become responsible for the safe
keeping of such materials and shall repair or replace, at no cost to the Village, any
Village-furnished items or materials that subsequently become damaged or lost.

The Contractor shall maintain all excess Village-furnished items, materials, and useful
scrap in a segregated area. Prior to completing construction of the project, and at no
cost to the Village, the Contractor shall give the Engineer a tally of the good material,
load, deliver, and unload said usable materials at a storage facility designated by the
Village. All excess Village-furnished materials which the Engineer determines to be
unusable shall become the property of the Contractor and shall be properly disposed
of off site.

Material Certification

Prior to the start of construction, the Contractor shall furnish the Engineer with a
certificate of compliance for those items or materials requiring certificates as specified
in these Standard Specifications. The certificate shall certify that the material or item
complies with the requirements of the appropriate specification or standard. A
certificate shall be provided for each lot which is to be used on the project.

The Contractor shall furnish the Engineer with a copy of the certificate prior to the start
of any work on the project which will be utilizing items covered by the certification.

As a minimum, the information on the certificate shall include the following:

Name, address, and telephone number of the manufacturer.
Manufacturer's plant name or plant number.

Name, address, and telephone number of the supplier, if the
supplier is not the manufacturer.

Date of Certification.

Type, size, and class of item being certified.

Specification to which the item conforms.

Lot number(s) of item being certified.

Name, title, and signature of person authorized to certify.
Name of Contractor.

Name of project on which material will be used.

W~
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The lot number or other identification number that appears on the item shall be
referenced on the certificate.

"Or Equal" ltems

Whenever an item of material or equipment is specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular
manufacturer or supplier, the specification or description is intended to establish the
type, function and quality required. Unless the specification or description contains or
is followed by words reading that no like, equivalent or "or-equal" item or no
substitution is permitted, other items of material or equipment or material or equipment
of other suppliers may be accepted by the Engineer.

If in the Engineer's sole discretion an item of material or equipment proposed by the
Contractor is functionally equal to that named and sufficiently similar so that no change
in related work will be required, it may be considered by the Engineer as an "or-equal”
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item.

All data to be provided by the Contractor in support of any proposed "or-equal” item
will be at the Contractor's expense.

The Engineer will be allowed a reasonable time within which to evaluate each proposal
or submittal made by the Contractor for "or-equal" items. The Engineer will be the sole
judge of acceptability. No "or-equal" item will be ordered, installed or utilized without
the Engineer's prior written acceptance which will be evidenced by either a Change
Order or an approved Shop Drawing. The Owner may require the Contractor to
furnish at the the Contractor's expense a special performance guarantee or other
surety with respect to any "or-equal” item.

REVISION DATE p.200-9




206.1

206.2

206 - INSPECTION AND TESTING

General

All materials and each part or detail of the work shall be subject to inspection by the
Engineer at all times. Such inspection may include mill, plant, field, or shop
inspections. The Engineer shall be allowed access to all parts of the work, and shall
be furnished with such information and assistance by the Contractor as is required to
make a complete and detailed inspection. The presence or absence of an inspector
shall not relieve the responsibility or obligation of the Contractor in any degree.

If materials do not prove uniform and satisfactory, they shall be rejected by the
Engineer with said rejection being based solely on the tests prescribed on the
materials involved.

Materials and samples shall be stored in such a manner as to preserve their quality.

Samples of materials shall be taken in accordance with standard practices and as
often as the Engineer deems advisable or necessary. The Contractor shall prepare
test samples under the guidance of the Engineer.

All costs of sampling and testing shall be paid by the Contractor, unless specifically
identified as being paid for by the Village.

The Contractor shall allow the Engineer a reasonable period of time for the
performance of inspections. Such time shall be consistent with the type and
complexity of the inspection.

The Engineer and the Contractor shall make their best cooperative effort to schedule
and perform inspections so as not to impede the schedule and progress of the
Contractor's work. The Contractor shall notify the Engineer of the need for inspection
at least twenty-four (24) hours before the work begins.

The Village reserves the right to have its representative travel to the point of origin or
manufacture of any materials, whether raw or finished, to make inspections and
rejections of materials not conforming to the specifications. Such travel and inspection
shall be at no cost to the Contractor.

Repairs or Replacement of Defective Work or Materials
Rejected work or material shall be repaired or replaced by the Contractor at no cost to
the Village.

The Village will not be responsible for organizing or supervising repairs. The
Contractor shall be solely responsible for these functions and shall be required to
provide the necessary control to see that the work is completed in an orderly and
timely fashion.

Repairs or replaced material will be subject to reinspection by the Engineer prior to
incorporation of the materials into the work.

The Village will bear the cost of repairing or replacing defective items or materials
furnished by the Village, if required.
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All costs to remove, repair, or replace defects in the Contractor's work or materials
shall be at the Contractor's expense. The costs associated with removal and
replacement of items that subsequently are proven to be nondefective are to be at the
Village's expense and will be performed as extra work.

206.3 Inspection on Weekends and Holidays
No work will be done on Sundays or Village recognized legal holidays if, in the opinion
of the Engineer, that work requires inspection.

If the contractor intends to do work on a Saturday he shall request approval from the
Engineer of his intent before work commences on the project. The Engineer shall
approve or disapprove in writing work on Saturdays during the project.
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207.1

207.2

207.3

207.4

207.5

207.6

207 - PROJECT AREA MAINTENANCE

Cleaning
Where work on any project lies within areas of pedestrian traffic and/or vehicular

traffic, the project area shall be cleaned and swept and all materials related to the
project shall be stockpiled in appropriate areas. At the end of each working day, the
Contractor shall remove any soil or trash that washed or was deposited on any paved
streets by the Contractor's operations. Sweeping shall be done weekly on every
Friday, or on the last working day prior to a holiday or special Village activity, or
whenever deemed necessary by the Engineer. If the Friday is a Village or national
holiday, the sweeping shall be done on the last working day prior to the holiday.

Maintaining Flow in Gutters

The flow line of gutters must not be obstructed at any time. When it is necessary to
cover a gutter, the Contractor shall install a continuous pipe or timber drain of sufficient
size to carry the storm waters along the gutter. Such pipe or drain shall be kept open
and free from obstruction.

Maintaining Sewage or Storm Water Flow

The Contractor must provide for the constant and/or intermittent flow in existing
sewers, water courses, culverts, gutters, catch basins, drains, etc., which are affected
by the prosecution of the work. All such existing structures which are disturbed shall
be restored by the Contractor to the satisfaction of the Engineer in a timely manner.

Disposal of Water and Sewage

All storm or ground water which is to be removed from the site of the work must be
reasonably free from sediments and must be conveyed to a point approved by the
Engineer. All sanitary sewage must be conveyed by closed pipe or hose to a point
approved by the Engineer. Proper precautions must be taken to prevent trash, clay,
sand or silt from entering existing storm and sanitary sewers.

Maintenance of Public and Private Underground Structures and Appurtenances
Access must always be maintained to fire hydrants and fire alarms; water and gas
valves; catch basins; and sewer, water, utility, and other manholes. Whenever access
to any such structure is obstructed or interfered with during the progress of the work,
the Contractor shall minimize the time of the obstruction or interference and shall not
leave the structure obstructed over night.

Dust Reduction

When dust occurs as a result of items constructed or construction activity, or when
directed by the Engineer, the Contractor shall minimize the dispersion of dust by the
application of water or other approved dust control materials on trench surfaces, road
beds, exposed ground, haul roads, or temporary roadways. The Contractor shall
furnish and apply the dust control materials as many times as necessary to control the
dust to a level acceptable to the Engineer. Petroleum products are prohibited for use
as dust control materials.

The Contractor shall utilize tarpaulins or dust palliatives on haul trucks as needed to
control dust to a level acceptable to the Engineer.

All costs associated with dust control and reduction shall be included in the unit prices
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for the items of work that cause the dust.

207.7 Stabilized Construction Entrance (Tracking Pad)
When specified in the contract, the Contractor shall provide a stabilized construction
entrance (tracking pad) at the project site to control the tracking of mud and materials
onto adjoining roadways. The tracking pad shall conform to the requirements of
Section 802.4.

207.8 Open Burning Prohibited

Open burning of weeds, brush, logs, limbs, stumps, roots, and other debris resulting
from construction operations will be prohibited.
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208 - VILLAGE PERMITS

208.1 Street Opening Permit
Except for work under a quote or contract with the Village, the Contractor shall obtain
a street opening permit from the Village Hall at 300 Slinger Road, to work within a
dedicated street right-of-way.

208.2 Electrical Permit
For all electrical work done for the Village on public or private property, the Contractor
shall obtain an electrical permit from the Village Hall.

208.3 Razing Permit
For the razing, wrecking, or removal of buildings and structures done for the Village on

public or private property, the Contractor shall obtain a permit to do the work from the
Village Hall.
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209 - HAUL ROUTES

On projects requiring hauling of significant quantities of materials and prior to the start
of the work, the Contractor shall advise the Engineer of his proposed material haul
route(s) for the project. The Engineer may require that the Contractor modify his
proposed route(s) to avoid damage to roadways.

Once the Engineer has approved the Contractor's proposed haul route(s) the
Contractor shall notify all his suppliers and vehicle operators of the route(s).

The above review and approval shall be to clarify the route(s) and shall not relieve the
Contractor of any responsibility for damage caused by him, his subcontractors, or his
suppliers.

If a haul route(s) is specified in the Contract Documents, the Contractor shall use the
specified haul route(s) for all hauling operations needed for the project.
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210 - DISPOSAL SITES

The Contractor shall follow all applicable codes and/or laws regarding disposal sites.

Prior to the start of construction, the Contractor shall submit to the Engineer a copy of
a document whereby the owner of the disposal site has granted permission to the
Contractor to dispose of materials on his property.

Burning of waste material is prohibited within the Village of Slinger. Disposal of
materials by burning at sites outside the Village shall be in conformance with
applicable laws and regulations.

The Village has the right of first refusal to all excess material. Any excess material
refused by the Village shall be disposed of by the Contractor.

The Contractor shall be responsible for cleaning up any material lost during transit to
the disposal site.

Prior to final acceptance of the work, the Contractor shall submit to the Engineer
written documentation stating that all disposal sites are acceptable to the owner(s) of
the disposal site(s). The documentation shall be signed by the owner(s) of the
disposal site(s).
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211 - USE OF VILLAGE WATER SUPPLY

All connections to the Village water supply system by the Contractor shall be subject to
the requirements of and approval by the Village Water Utility.
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212 - BORROW MATERIAL AVAILABLE FROM THE VILLAGE

If the Village has suitable borrow material available for the project, the Village may
make the borrow material and borrow site available to the Contractor. The Contractor
shall have the option of using the material for the project. If the Contractor desires to
use the material made available by the Village, he shall negotiate a price with the
Engineer for credit to the Village. Said price shall be based on the Contractor loading,
hauling, depositing, spreading, leveling, and compacting the material. The Contractor
shall assume full liability for any damage or injuries incurred by hauling of said
materials.

The Contractor shall be responsible for restoring the borrow site to prevent erosion
and minimize liability. This may include, but is not limited to, installing, maintaining
and removing erosion control devices; regrading slopes; seeding; mulching; fertilizing;
and watering.

REVISION DATE p. 200 - 18




213 - TRAFFIC CONTROL

All work shall be carried out in such a manner as to cause as little interference as
possible with both pedestrian and vehicular traffic, ingress, and egress. All hindrances
to vehicular or pedestrian traffic shall be properly marked, signed, and barricaded. All
traffic control methods and procedures shall be in conformance with the requirements
of Section 900 of these Standard Specifications.
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214 - EROSION AND SEDIMENT CONTROL

The work on all projects shall be performed in such a manner as to provide adequate
drainage, minimize erosion, and prevent sediment-laden water from leaving the project
site.  All erosion and sediment control methods and procedures shall be in
conformance with the requirements of Section 800 of these Standard Specifications.
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215 - FINAL CLEANUP

Upon completion of the work and prior to final acceptance of the project, the
Contractor shall remove all surplus and discarded materials, rubbish and temporary
structures from the project area and leave the project area in a neat, presentable
condition. The Contractor shall restore, at his own cost and expense, all areas
disturbed by his operations. Said restoration work shall be in general conformity with
the specifications for the item or items involved. Final cleanup shall be considered
incidental to the other items of the Contract, and no separate or additional
compensation will be made therefore. Days shall be charged against the Contract
Time until all cleanup is completed to the satisfaction of the Engineer.
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216 - STOCKPILE MATERIALS

If a separate bid item is specified in the Contract Documents for "Stockpile Materials",
payment will be made as specified in the contract documents.

- END OF SECTION 200 -
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